

DRAFT 2012 -2013 Bridges and Structures Programme	
Location	Estimated Costs
Early Wood House	£2,500
New Mills	£3,500
Fanes Close Subway	£5,500
Bull Lane Subway	£5,500
Bus Station Subway	£4,500
Broadway	£22,000
Haywood Subway	£5,500
Herondale Subway	£2,500
Donnybrook Subway	£6,000
Evedon Subway	£3,500
Cannie Man Subway	£2,500
Holland Pines Subway	£4,500
Wordsworth Subway	£4,500
Station R/A Subway	£11,000
Coombe Pine Subway	£6,000
Crown Row Subway	£6,000
Consage Subway	£8,000
Glaisher House Subway	£4,500
Buckhurst Ped Subway	£1,500
Ranelagh School F/Bridge	£1,500
Twin Bridges	£2,000
Western R/A South Retaining Wall	£3,000
Western R/A West Retaining Wall	£3,000
Brickwork Repairs - various sites to be prioritised	£10,000
Concrete Repairs & Painting - various sites to be prioritised	£70,000
Parapet Repairs & Painting - various sites to be prioritised	£125,000
Total	£324,000